STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 16/ 04 I N ORANGE COUNTY I N TUSTI N FROM 09/ 17/ 04
CONTRACT NUMBER 12-0CA704 NEWPORT AVENUE OVERCROSSI NG TO CONTRACT CODE 'C '
LOCATI ON 12- ORA-5-29.9/29.9 ROUTE 5 AND 55 SEPARATI ON 32 CONTRACT | TEMS
RELOCATE EXI STI NG CROSSWALK SI GN FEDERAL AID ACI M 005-2(919) 101

G 005- 2(919) 101
ACI M 005- 2(919) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 278, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF Bl DDERS 3 ENG NEERS EST 229, 000. 00 AMOUNT UNDER 42,628. 00 PERCENT UNDER EST 18. 61
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 186, 372. 00 1 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
WESTLAKE VI LLAGE CA 91361-3200
2 221, 740.50 3 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 226, 953. 00 2 MOORE ELECTRI CAL CONTRACTI NG 951 371-4202
I NC 00610382
463 N SM TH AVENUE FAX 951 278-3406

CORONA CA 92880



12-0C4704
12- ORA-5-29
09/ 16/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
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Bl D245
REMAI NI NG BI DDERS PAGE 2

09/ 17/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STERNDAHL ENTERPRI SES
SUN VALLEY CA

STRI PI NG



12-0C4704 Bl D245

12- ORA-5-29 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 16/ 04 09/ 17/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALI FORNI A TRAFFI C STRI PI NG
BURBANK CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE | TEM 18 ( PARTI AL)
P O BOX 3279

RI VERSI DE CA 92519

B AND T WORKS | NC I TEMS 4, 12 THRU 16 AND 22 ( PARTI AL)
23905 CLI NTON KEI TH ROAD
W LDOVAR CA 92595

K R C SAFETY COVPANY | NC ITEMS 3, 10 AND 19 THRU 21 ( PARTI AL)
6084 W HURLEY AVENUE
VI SALI A CA 93291

LOCP MASTERS | NC | TEM 30 (PARTI AL)
1178 N GROVE STREET STE C
ANAHEI M CA 92806

SUDHAKAR COVPANY ITEMS 6 THRU 9, 14 AND 23 THRU 29 ( PARTI AL)
1450 FI TZGERALD
RI ALTO CA 92376



12-0C4704 Bl D245

12- ORA- 5- 29 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 16/ 04 09/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00* 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 100. 00* 100. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 230 3.00 3, 690. 00
STRI PE
7 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,920 1. 50 2, 880. 00
8 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 73 20. 00 1, 460. 00
9 (S) 150722 REMOVE PAVEMENT MARKER EA 720 1. 00 720. 00
10 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 20 100. 00 2, 000. 00
11 (S) 150767 REMOVE BRI DGE MOUNTED S| GN EA 1 2,500. 00 2,500. 00
12 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 2.5 500. 00 1, 250. 00
13 190101 ROADWAY EXCAVATI ON VB 9 300. 00 2, 700. 00
14 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 7, 000. 00* 7, 000. 00
15 390101 ASPHALT CONCRETE TONN 10 100. 00 1, 000. 00
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 27 150. 00 4, 050. 00
AREA)
17 (F) 560223 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 671 15. 00 10, 065. 00
W THOUT WALKVAY)
18 ( SF) 560224 I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED KG 671 3.00 2, 013. 00
W THOUT WALKVAY)
19 566011 ROADSI DE SI GN -~ ONE POST EA 21 200. 00 4, 200. 00
20 566012 ROADSI DE SI GN - TWO POST EA 1 400. 00 400. 00
21 566013 ROADSI DE SI GN ( STRAP AND SADDLE EA 2 100. 00 200. 00
BRACKET METHOD)
22 731502 M NOR CONCRETE (M SCELLANEOUS VB 6 550. 00 3, 300. 00
CONSTRUCTI ON)
23 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 150 20. 00 3, 000. 00
24 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 580 .70 1, 806. 00
25 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 560 1.50 840. 00
26 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 30 .70 21. 00
(BROKEN 1.83 M- 0.30 M
27 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 60 .07 4.20
(BROKEN 5.18 M- 2.14 M
28 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 440 2.00 880. 00
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 340 4.00 1, 360. 00



Bl D245

12-0C4704
12- ORA-5-29 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 16/ 04 09/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
30 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 80, 932. 80* 80, 932. 80
31 033502 SI GNAL AND LI GHTI NG ( REMOVE) LS LUWP SUM 5, 000. 00* 5, 000. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 17, 700. 00* 17, 700. 00

TOTAL 186, 372. 00



12-0C4704 Bl D245

12- ORA-5-29 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 16/ 04 09/ 17/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 4, 000. 00* 4000. 00 2, 000. 00* 2000. 00
2 2, 000. 00* 2000. 00 2, 500. 00* 2500. 00
3 2, 600. 00* 2600. 00 4, 000. 00* 4000. 00
4 30, 000. 00* 30000. 00 10, 000. 00~ 10000. 00
5 4, 000. 00* 4000. 00 8, 000. 00* 8000. 00
6 2.50 3075. 00 3.30 4059. 00
7 2.20 4224. 00 2.20 4224. 00
8 20. 00 1460. 00 24.00 1752. 00
9 1.00 720. 00 1.10 792. 00
10 100. 00 2000. 00 138. 00 2760. 00
11 1, 400. 00 1400. 00 15, 000. 00 15000. 00
12 750. 00 1875. 00 500. 00 1250. 00
13 100. 00 900. 00 330. 00 2970. 00
14 4,000. 00* 4000. 00 3, 850. 00* 3850. 00
15 100. 00 1000. 00 280. 00 2800. 00
16 100. 00 2700. 00 72.00 1944. 00
17 11.00 7381. 00 11.00 7381. 00
18 2.50 1677. 50 10. 00 6710. 00
19 400. 00 8400. 00 250. 00 5250. 00
20 1, 000. 00 1000. 00 360. 00 360. 00
21 300. 00 600. 00 138. 00 276. 00
22 1, 000. 00 6000. 00 1, 000. 00 6000. 00
23 28. 00 4200. 00 44.10 6615. 00
24 1.20 3096. 00 1.85 4773. 00
25 2.70 1512. 00 3.65 2044. 00
26 1.20 36. 00 11. 00 330. 00
27 1.20 72.00 11.00 660. 00
28 1.80 792. 00 4.40 1936. 00
29 3.00 1020. 00 4.40 1496. 00
30 88, 000. 00* 88000. 00 81, 200. 00* 81200. 00
31 10, 000. 00* 10000. 00 9, 021. 00* 9021. 00
32 22, 000. 00* 22000. 00 25, 000. 00* 25000. 00
TOT 221, 740. 50 226, 953. 00



